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1. GENERAL
1.1.SUMMARY

The U.S. Consulate Fukuoka and Overseas Building Operations (OBO) Facility
Management has a requirement for a solvent-based elastomeric roof
coating and roof related repairs on the existing 950 square foot pedestrian
walkway connecting the Consular Office Building (COB) with the Pedestrian
Controlled Access Center (PCAC). The walkway structure consists of steel
and wood framing with a wood roof deck substrate. The existing roof is
composed of a flat asphalt modified bitumen membrane covered with
asphalt walk-pads.

1.2.REPAIR PROCESS
The proposed flat roof repair coating includes, but is not limited to, the

following:
Remove existing asphalt walk-pads
Clean/Pressure wash flat roof areas and allow to dry.
Perform minor repairs to asphalt modified bitumen membrane seams
and patch all holes.
Apply one coat primer on all surfaces and allow to dry.
Apply first base coat on all surfaces and allow to dry.

mo owp
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Apply second base and fabric on all surfaces and allow to dry.
Apply two finish coats over all surfaces and allow to dry.

1.3.SUBSTITUTIONS AND PRODUCT OPTIONS
Contractor's Representation: Request for substitution constitutes a
representation that
Contractor:

A.

B.

Has investigated proposed product and determined that it is equal to or
superior in all respects to that specified.

Shall coordinate installation of accepted substitution into Work and make
such other changes as may be required for Work to be complete in all
respects.

Waives all claims for additional costs, under his responsibility, related to
substitution which subsequently becomes apparent.

If substitution is not approved or accepted, Contractor shall furnish
specified product.

1.4.QUALITY CONTROL:

A.

The Consulate and OBO has the right to inspect and test all services, to
the extent practicable at all times and places during the work. OBO may
perform full time quality assurance inspections [QAI] and tests during
construction to confirm the work is installed according to the
Construction Documents.

Maintain quality control over suppliers, manufacturers, products,
services, site conditions, and workmanship to produce work of specified
quality.

Contractor shall be approved by manufacturer to perform the work for
the specified guarantee period.

1.5.STORAGE OF MATERIALS:

A.

Proper storage of materials is the sole responsibility of Contractor. Keep
all labels intact and legible, clearly showing the product, manufacturer,
and other pertinent information.

. Store materials on site. Cover and protect materials subject to damage

by weather, including during transit. Stored materials shall be available
for inspection.

Store flammable and volatile liquids in sealed containers located a
minimum of 20 feet from existing buildings.

Store roll goods in an upright position.

Place materials and equipment to be stored on the roof as nearly direct
over structural members as can be determined. Secure equipment,
material, and debris on the roof to prevent movement by wind or other
elements.

1.6. TEMPORARY FACILITIES
1.6.1. Temporary Water

A. Make arrangements with Consulate for water required for
construction. Consulate will pay for cost of water.
B. Do not disrupt existing water service to the building.
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C. Provide hoses for conveyance.

1.6.2. Temporary Electrical

A. Make arrangements with Consulate for temporary electrical service.
Consulate will pay energy charges for temporary power and lighting.

B. Notify Consulate prior to each required interruption of mechanical or
electrical services in building.

C. Provide all necessary temporary wiring extensions and temporary
lighting devices.

1.6.3. Temporary Ladders, Chutes, Scaffolds, Hoists and Cranes

J>

Furnish and maintain temporary ramps, scaffolds, hoists, or chutes as
required for proper execution of Work.

Provide overhead protection at all building entrances.

Restrict debris removal to approved area of building site.

Restrict location of construction cranes to areas as approved by
Embassy.

Such apparatus, equipment, and construction shall meet
requirements of applicable local safety and labor laws.

oOw

m

1.7.PROJECT PROCEDURES
A. Consulate will occupy premises during entire period of construction for

B.

C.

the conduct of normal, daily operations. Contractor shall conduct their
operations so as to ensure least inconvenience to Consulate's
operations.

Contractor shall take precautions to avoid excessive noise or vibration
that would disturb Consulate's operations.

The contractor shall identify a Project Site Manager who shall be
responsible for the overall management of the project and shall
represent the contractor on the site during construction. The Project Site
Manager shall speak English.

Work shall be performed during regular office hours between 9:00 a.m.
and 5:00 p.m. Some work may be carried out during the weekends or
after hours as advised by the COR/POSHO. The contractor shall not have
access to the building interior except with the permission by the
Consulate.

1.8.PROJECT SAFTEY

A

B.

Contractor is responsible for safety and shall comply with all local labor
laws, regulations, customs and practices pertaining to labor, safety and
similar matters. Contractor shall prepare a Construction Accident
Prevention Plan to cover total project safety.

The products being used for this roof coating repair give off vapors while
curing. Close and seal all doors and windows near and around work area.
Close off and seal all HVAC air intake points, goose necks, and vents with
duct tape and polyethylene sheeting. Shutting down the HVAC may be
necessary during the work so as not to affect the equipment.

1.9.PROJECT SECURITY
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A. Personnel Clearances: Labor Background checks will require a minimum
of 21 days for clearance.

B. Vehicle Clearances: Submit authorization requests, to include dates,
vehicle type, license number, and driver name, for each motorized
vehicular implement used on-site.

C. Access to Site: Contractor shall have limited access to or be admitted
into the compound outside the areas designated for the project except
with permission by the Consulate.

2. PRODUCTS
2.1.SOLVENT-BASED URETHANE ROOF COATING MANUFACTURERS

A. Provide a high-performance base primers, intermediate coatings, and
topcoats made of a proprietary blend of solvent-based polymers (SBS,
SEBS, PMMA); that are from single source manufacturer. All accessory
materials shall be compatible with one another and with the substrate
for application.

B. Product Manufacturers which meet the specifications include but are not

limited to:
e K.K. Dyflex
e AGC

e Alternate manufacturers shall meet these specifications

2.2.MATERIALS and ACCESSORIES
2.2.1. Finish Topcoat

Single-component high solids polymer elastomer. The coating forms a
nonbreathing, high tensile strength and a highly elastic membrane
which is designed to provide heat reduction, cold weather flexibility,
chemical, weather and water resistance. Brush, roller, or spray grade.
Light Gray in color.
A. Zero-1 H Topcoat by K.K. Dyflex
B. Saracenu Topcoat by AGC
C. Physical Properties:

Solids by Weight (D1644): 50 = 2%

Solids by Volume (D2697): 37 £ 2%

Weight per Gallon: 9.1 Ibs.

Reflectance (Initial/Aged): 82% / 61%

Emittance (Initial/Aged): 0.95/0.91

uhwnhE

2.2.2. Primer Coat for adhesion to bituminous substrate surfaces.
Single-component high solids polymer-aluminized based stain blocking
base coat which dries by evaporation leaving a Non-breathing base
coat for asphaltic surfaces. Brush, roller, or spray grade. Silver/gray in
color.

A. Zero-1 H Evercoat by K.K. Dyflex
B. Physical Properties:

1. Solids by Weight (D1644): 52 + 2%
2. Solids by Volume (D2697): 39 + 2%
3. Weight per Gallon: 9.1 Ibs.
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2.2.3. Polyester Reinforcing Fabric and Tape
Flexible 100% stitch bond polyester fleece sheet product of high tear
strength and elongation and type or composition recommended by
manufacturer for embedment of elastomeric coating. White in color.
Weight: 0.9 pounds/100 SF. Size: 100mm, 150mm, and 1000mm (40
inch) width rolls.
Topester by GAF/Topcoat
M600 Polyester Fabric" by MEGA Industries.
3036 Poly-Mat by KARNAK
. Physical Properties:
1. Tensile Strength (ASTM D-1682): 57 Ibs.
2. Elongation (ASTM D-1682): 61.5%
3. Mullen Burst (ASTM D-3786): 175 lbs.

onwp

2.2.4. Accessories and Cleaners

Use accessories and cleaners supplied and/or recommended by

manufacturer for product installation.

A. Power Washer: minimum 3500 PSI / 250cc gasoline powered engine
mounted on wheels with 10-meter hose and adjustable spray
pressure nozzle

B. Power Drill & Mixing Paddle: heavy duty for cement, plaster, or
paint. Such as Nordstrand PWTPMO1 Pro Mixer Stirring Tool; 6
Speed; 1800Watt with 120mm round steel mixing paddle bit.

C. Caulking: Single component, non-sag elastomeric polyurethane
sealant, as recommended or supplied by membrane manufacturer
for use in making airtight and watertight seals such as Dynatrol | by
Pecora Corp., white color.

Cleaning Solvent: 100% hydrocarbon for diluting solvent based
coating products and cleaning.

Mineral Spirits for thinning solvent based coatings

Roller Frames and Roller Sleeves; 225mm

Brushes; 50mm, 100mm, 150mm widths

Membrane Repair Ply: Un-plasticized Polyvinyl Chloride (PVC) Sheet
Membrane: ASTM D 4434/D 4434M, Type lll, fabric reinforced for UV
stable exposure membrane for field heat-wielded applications.
Miscellaneous Fasteners: Appropriate for purpose intended, length
required for thickness of material. Replacement fasteners may be
one size larger in diameter and depth. Select fastener finish metal
to be compatible or of same metal as substrate.

IomMm O

3. EXECUTION
3.1.PREPARATION OF SUBSTRATE

A. Contractor shall determine the condition of the existing structural
deck/substrate. All defects in the deck or substrate shall be corrected
before new solvent-based elastomeric coating commences. Areas of
deteriorated deck/substrate, porous or other affected materials must be
removed and replaced with new to match existing.

B. Surface preparation is the most critical procedural requirement in paint
applied coating systems. Remove all loose particles, delaminated paint,
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oil, grease, laitance, efflorescence, mild, mildew and other foreign
materials. Areas shall be first scraped, swept clean, and then thoroughly
power washed. Use high power adjustable pressure washer with a
minimum 150kgf/cm2 mechanical spray device.

The contractor is responsible for removing or relocating all existing
material and equipment as necessary to access the roof surface
including but not limited to pipes, conduits, wiring, pavers, hoists, etc.
Each individual container of elastomeric primer and topcoats shall be
thoroughly mixed using a heavy-duty drill on slow RPM (Revolutions per
Minute) with an elongated mixing paddle bit that will reach the bottom
of the container. Coating shall be a uniform color, with no light or dark
streaks present.

Coatings shall be applied in temperatures of fifty degrees Fahrenheit
(50°F / 10°C) or greater.

3.2.BITUMEN SUBSTRATE

A. Repair delaminated or unsound membrane surfaces for preparation of

coating application.

B. Small membrane area abrasions, tears and splits shall be torched and
toweled smooth. Large holes or tears in the membrane shall be
patched with a torch-applied modified bitumen membrane. Overlap
existing field and base flashing surfaces a minimum of 150 mm.

C. Fire extinguishers shall be kept on site at all times during torch applied
membrane installations.

D. Substrate shall receive a stain-blocking aluminized polymer primer for

adhesion to asphalt surfaces.

3.3.THINNING SOLVENT-BASED ELASTOMERIC FOR SPRAY EQUIPMENT
A. Thinning Mix: One quart mineral spirits to 5 gallons solvent-based

C.

elastomeric.

1. Pour 1 gallon from a 5-gallon pail coating into another container. Add
one quart mineral spirits to 4 gallons and mix thoroughly. Use an
electric drill and mixing paddle. Add portions of the removed 1 gallon
and continue to mix until the coating is properly thinned.

2. Spray-apply thinned elastomeric coating in two coats to meet
minimum thickness.

Additional Thinning Mix: Maximum two quarts mineral spirits to 5 gallons

elastomeric.

1. Spray-apply thinned elastomeric coating in three coats to meet
minimum thickness.

DO NOT thin elastomeric coatings for brush or roller applications.

3.4.PRIMER APPLICATION

A

B.

Coverage rate: Apply primer at 0.7-1.4 gallons (2.65-5.30L) per 200
square feet (18 SM)

Brush, roll or spray the elastomeric primer evenly onto the surface to
fully saturate the substrate in one application with brush or roller;
multiple applications with sprayer. DO NOT allow primer to pond or
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collect in low areas. Apply primer up to the perimeter roof edge of the
flashing terminations and penetrations.

Allow standard primer to cure for a minimum of twelve (12) hours
before beginning base coats.

DO NOT apply base coat over primer prematurely exposed to excessive
moisture, primer used as temporary waterproofing, or primer older
than eight (8) days. Exposure of the primer more than eight (8) days
may require removal and application of new primer.

3.5.FIRST BASE COAT APPLICATION

A.

B.

Coverage rate: Apply base at 0.7-1.4 gallons (2.65-5.30L) per 100
square feet. (9 SM)

Brush, roll or spray the elastomeric base coat evenly onto the surface
to fully saturate the substrate in one application with brush or roller;
multiple applications with sprayer. DO NOT allow base to pond or
collect in low areas. Apply base coat up to the perimeter roof edge of
the flashing terminations and penetrations.

Areas observed with residual “bleed” through of prior surfacing causing
discoloration shall be re-coated to prevent discoloration.

Allow standard base coat to cure for a minimum of four (4) hours
before reinforcing fabric embedment into second coat of base coat.

3.6.SECOND BASE COAT APPLICATION and REINFORCING FABRIC EMBEDMENT

A

B.

Coverage rate: Apply base at 0.7-1.4 gallons (2.65-5.30L) per 100

square feet. (9 SM)

Reinforcing fabric embedment requires either hand brush or roller

application to evenly lay the fabric within the base coat. The base shall

be rolled or brushed liberally and evenly onto the surface using a

broad, even strokes.

The fleece fabric can only hold so much base coat and all excess shall

be rolled forward to the unsaturated fleece, eliminating ponding or

excessive build-up.

1. Reinforcing Fabric Full Coverage: Roll out polyester fleece with
smooth side facing up (natural unrolling procedure) into the primer.
The fleece will begin to rapidly saturate with the liquid coating.

2. Use a medium nap roller or brush to work the primer into the fleece,
saturating from the bottom up, and eliminating air bubbles, folds
and wrinkles.

3. The appearance of the saturated fleece shall be light opaque with
no white spots. White spots are indications of unsaturated fleece or
lack of adhesion

4. Allow 75mm overlap for all side joints and 100mm overlap for all
end joints.

Apply final coat of base on top of fleece fabric to finish the saturation

of the fleece. Roll this final coating into the fleece, shall result in a

semi-gloss appearance.

Allow second base to cure for a minimum of twenty-four (24) hours

before finish coats.
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3.7.FINISH TOPCOAT APPLICATION

A. Coverage rate: Apply finish topcoats at 0.7-1.4 gallons (2.65-5.30L) per
100 square feet (9 SM). Based on first finish coat smooth texture, the
second topcoat may be reduced to 0.5 gallons (2.50L) to 100 square feet
(9 SM).

B. Brush, roll or spray the elastomeric topcoat evenly onto the surface to
fully saturate the primed surfaces in one application with brush or roller;
multiple applications with sprayer. DO NOT allow coating to pond or
collect in low areas.

C. Apply elastomeric topcoat up to the perimeter roof edge of the flashing
terminations and penetrations.

D. Allow to cure for a minimum of twenty-four (24) hours before second
finish coat.

E. DO NOT allow any excess coating to remain on the surface, the correct
amount of coating will leave no fibrous surface texture from the fleece
fabric. The final coating should be smooth, uniform, and light gray.

F. Dry finish (1 prime coat + 2 base coats + 2 topcoats) thickness: 48 mils.

3.8.ROOF DRAINS
Replace (5) drains on roof surface. Remove existing bitumen and lead
material currently used to form the drain pan and connect to the drainpipe.
Repair any damage to wood structure underneath the roofing material.
Rebuild the connection to the drainpipe using new lead material designed for
this application. Replace bitumen substrate as needed per Section 3.4.
Ensure a seamless application of roof coating following the instructions in
Section 3.3. to 3.9. All coatings should seamlessly extend down to the top of
the drainage pipe. Contractor will install new cast iron roof drain strainers.

3.9.METAL COPING
The metal coping on the lip wall shall be removed, and surface preparation
and coating following the procedures in sections 3.2-3.6 will be applied in a
continuous, smooth fashion to the from the horizontal surface of the roof, up
the vertical surface of the lip wall, and end at the top of the lip wall.

3.9.1. Metal Coping Material
Minimum 0.635 (24 gauge) pre-finished galvanized steel formed in
maximum 3m lengths. Fabricate interior and exterior corners from one
continuous piece using .7m minimum legs. Lap, rivet, and seal prior to
installation. Form 38mm drip with 16mm return at 30-degree angle
with vertical wall at bottom end of fascia. Material color will match
existing structural colors. Contractor to submit coping shop drawings.

3.9.2. Metal Coping Installation
Install new wood block to provide coping attachment substrate to have
a resulting positive slope (minimum 6mm per foot) toward roof. Install
wood blocking on the interior vertical wall to provide a chase way with
adequate space for conduit to run to the two spotlights mounted on the
roof (see Figure 3 Conduit Installation Under New Metal Coping).
Adhere underlayment or membrane over the wood block extending a
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minimum of 25mm below top. Lock metal coping onto exterior
continuous steel (22 gauge) cleat and install appropriate fasteners
through the interior fascia spaced 600mm on-center. No fasteners that
penetrate the coping will be installed in any horizontal surfaces. Install
new plastic bird spikes on the top of the new metal coping in the same
locations as currently installed.

3.10. CONDUIT REPLACEMENT
3.10.1. New Ceiling Light Junction Box
Contractor will move the existing junction box located on the roof
surface to a new junction box mounted on the vertical pillar of the
Consulate building. COR will designate exact location. Use the
existing conduit and wire from the breaker box to the new junction box.

3.10.2. Walkway Ceiling Light Conduit
Contractor will remove the existing conduit connecting all 5 ceiling
lamps from the roof surface, fascia, and ceiling. From the new junction
box installed in above, run conduit and wire to each of the ceiling
lamps, either on the outside of the roof fascia or underneath on the
ceiling of the walkway. The COR will designate the exact location of
where the conduit will be installed. The contractor will use outdoor
grade conduit and wiring that meets or exceeds local wiring code. The
conduit will match the existing color of the wood ceiling. Conduit will
lay flat on all surfaces and will be installed so as to minimize visibility.
Contractor will check all ceiling lamps for rust inside the lamp base;
any rusted lamps will be replaced with lamps that match the existing
lights. All material must be approved by COR before installation.

3.10.3. Spotlight Conduit
From the new junction box installed in 3.10.1, run new wire and conduit
to the two spotlights mounted on the walkway roof. Conduit and wire
will be outdoor grade that meets or exceeds local wiring code
requirements for this type of installation. Conduit will be installed into
the space created as described in above. Contractor shall re-seal the
spotlight boxes to make them watertight.

3.11. FIELD QUALITY CONTROL
The Consulate or OBO may direct Contractor to stop applying coatings if
results show materials being used do not comply with specified
requirements or coating materials and accessories are not compatible.
Contractor shall remove noncomplying coating materials from site, pay for
testing, and recoat surfaces.

3.12. CLEANING AND ADJUSTING
A. After completing coating application, clean spattered surfaces. Remove
spattered coatings by washing, scraping, or other methods. Do not
scratch or damage adjacent finished surfaces.
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B. During progress of work, remove discarded paint materials, rubbish,
cans, and rags from site at end of each workday. Thoroughly mixed and
cured coating products may be disposed of in standard landfills. Uncured
products are considered a hazardous material and must be handled as
such and disposed in accordance with local regulations.

C. Contractor is responsible for reinstalling all disconnected equipment
after the completion of coating works to include but not limited to
resetting rooftop equipment on protective pads, reconnecting pipes,
conduit, wiring, hoists, placing the relocated/removed pavers back to
their original position, etc.

D. Reactivation of the equipment to its original condition shall be provided
by Contractor.

E. Correct any damage by cleaning, repairing or replacing, and painting as
acceptable to the Consulate.

4. PART FOUR - SCHEDULE
Schedule can be accelerated with COR approval.

4.1.Pre-Proposal Site Visit
See “Section J.3 52.236-27 SITE VISIT” of RFQ
4.2.Pre-Construction Submittals
Due per “Section E.8 DELIVERABLES” of RFQ
4.3.0BO & Consulate Approval
10 days after pre-construction submittals
4.4.Mobilization & Construction
Procure material: Due no later than 20 business days after Approval in 4.3
Repair Roof Area: 10 business days (may work weekends and holidays as
approved)
Final Cleanup Begins: 2 days prior to completion
4.5.Total Days On-site
10 business days from Approval in 4.3
4.6.Total Period of Performance
54 business days from Award
4.7.Winter/Rainy Season
December to April

5. PART FIVE - PHOTOS

11 of 13



Request for Quotation No. 19JA25-21-Q-0061 A001

Figure 1 Site Plan

Figure 2 Roof Surface, Conduit and Lip Wall

12 of 13

Attachment I-1 Statement of Work
Page 12 of 13



Request for Quotation No. 19JA25-21-Q-0061 A001
Attachment I-1 Statement of Work
Page 13 of 13

Figure 3 Conduit Installation Under New Metal Coping
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